

ETALIN HYDRO ELECTRIC POWER COMPANY LTD. (EHEPCL)
PQ. No.: EHEPCL/PQ-001/2014/Package-5 Dated 18.07.2014

Amendment No. PQ-001/PKG-5/01 Dated 19.09.2014

SI. No.	PQ Criteria reference Clause	Amended/ to be read as
P-5-1	3.3.1.2 Civil Works b. Specific Experience: 2. Tunnel 1.(i) Completion of a lined pressure tunnel of minimum finished diameter of 9m and 5km long with average heading/full face excavation progress of at least 50m per month from one face for 1500 m length	3.3.1.2 Civil Works b. Specific Experience: 2. Tunnel 1.(i) " Completion of lined water tunnel of minimum finished diameter of 9m with average heading /full face excavation progress of atleast 50 m per face from one face for 500 m length".
P-5-2	3.3.1.2 Civil Works Specific Experience: Tunnel 1.(ii) Average concrete lining (overt) progress of minimum 100m per month from one tunneling face in a tunnel of minimum 9m finished diameter.	3.3.1.2 Civil Works b. Specific Experience: 2. Tunnel (ii) "Average concrete lining (overt) progress of minimum 70m per month from one tunneling face in a tunnel of minimum 9m finished diameter".